


**3 Forms to Use:**  
 1. Bid Results on Civil Works  
 2. Bid Results on Goods and Services  
 3. Bid Results on Consulting Services  
**INDIVIDUAL BID-OUTS ARE NOT ALLOWED**

Republic of the Philippines  
 CIVIL WORKS BID-OUT  
 Municipality of **SAN SIMON**  
 2nd Quarter, CY 2015


No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1		CCTV INSTALLATION	Php 1,400,000.00	Along Quezon Road	cancelled and rescheduled				

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

  
**Engr. Benigno M. Bonus**  
 BAC Chairman

  
**Ermelina P. de Leon**  
 BAC Secretary

  
**Eleazer G. Santos**  
 Member

  
**Arminda B. Abenoja**  
 Member


FDP Form 10c - Bid Results on Consulting Services


Republic of the Philippines  
CONSULTING SERVICES BID-OUT

Municipality of **SAN SIMON**  
2nd Quarter CY 2015


No.	Reference No.	Name of Project	Location	Approved Budget for Contract	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
<b>NONE FOR THE QUARTER</b>									

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this

  
Engr. Benigno M. Bonus  
Chairman

  
Ermelina P. de Leon  
Vice-Chairman

  
Eleazer G. Santos  
Member


  
Arminda B. Abenoja  
Member


Republic of the Philippines  
 GOODS AND SERVICES BID-OUT


Municipality of **SAN SIMON**  
 2nd Quarter, CY 2015


Reference No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address Of Bidder	Bid Amount	Date of Bidding
<b>NONE FOR THE QUARTER</b>						

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

  
 Engr. Benigno M. Bonus  
 \_\_\_\_\_  
 Chairman

  
 Eleazer G. Santos  
 \_\_\_\_\_  
 Member

  
 Ermelina P. de Leon  
 \_\_\_\_\_  
 Vice-Chairman

  
 Arminda B. Abenoja  
 \_\_\_\_\_  
 Member