


3 Forms to Use:
 1. Bid Results on Civil Works
 2. Bid Results on Goods and Services
 3. Bid Results on Consulting Services
INDIVIDUAL BID-OUTS ARE NOT ALLOWED

Republic of the Philippines
 CIVIL WORKS BID-OUT
 Municipality of **SAN SIMON**
 3rd Qtr Year 2020

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Address	Bid Amount	Bidding Date	Contract Duration
1		Concreting of Farm to Market Road Phase 2	1,200,000.00	Sta. Monica, San Simon, Pampanga	IDI Trading and Construction	Mexico, Pampanga	1,196,716.00	July 15, 2020	30 Days
2		Construction of Training Center	6,600,000.00	Government Center, Sto. Niño, San Simon, Pampanga	IDI Trading and Construction	Mexico, Pampanga	5,994,999.90	July 24, 2020	90 Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


LEE BRIAN C. PINEDA
 BAC Secretariat Head


ENGR. BENIGNO M. BONUS
 BAC Chairman

Republic of the Philippines
GOODS AND SERVICES BID-OUT

Municipality of **SAN SIMON**
3rd Qtr Year 2020

Reference No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address Of Bidder	Bid Amount (Php)	Date of Bidding
	Procurement of Digital Copier, Laptop and Printer	2,700,000.00	KFM General Merchandise	Sindalan, San Fernando, Pampanga	2,699,975.00	July 15, 2020
	Purchase of Medical Supplies at San Simon, Pampanga	580,000.00	Prince of Love Trading	Lipa Batangas	578,000.00	July 20, 2020
	Desilting of Various Creeks Phase 2at San Simon, Pampanga	2,600,000.00	R2DC Construction	San Matias, Minalin, Pampanga	2,597,195.00	September 10, 2020
	Desilting of Various Creeks at San Simon, Pampanga	3,000,000.00	R2DC Construction	San Matias, Minalin, Pampanga	2,996,890.00	September 23, 2020
	Purchase and Installation of Solar Streetlights at San Simon, Pampanga	10,000,000.00	R2DC Construction	San Matias, Minalin, Pampanga	9,999,800.00	October 27, 2020

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


LEE BRIAN C. PINEDA
BAC Secretariat Head


ENGR. BENIGNO M. BONUS
BAC Chairman

